
3.11 Timeline 
 
Stage Activity 

 
Dates 

….. 
 

….. ….. 

Tenders assessed against Essential Criteria.   
 
Where Essential Criteria not met, tenders will go no 
further and unsuccessful applicants will be notified in 
writing – i.e. the tender will not be considered against 
the Selection Criteria or Price/ Value for Money.   
 
Tenders assessed against Selection Criteria for 
applicants meeting Essential Criteria. 
 

Stage 4 
 
 

Sealed envelopes containing the Price Bid Forms are 
opened for the short-listed applicants. 
 
Tenders assessed against Price/ Value for Money. 
 

From w/c 24 
November 2008 

Stage 5 Possible interviews or site visits.  
 
Applicants may wish to keep these dates free.  
 

w/c 5 Jan 2009 
or 
w/c 12 Jan 2009 
 

Stage 6 Selection of Providers and allocation of hours.  w/c 12 Jan 2009 
or 
w/c 19 Jan 2009 
 

Stage 7 Offers of CLA Contracts/hours sent out to successful 
applicants “subject to contract”.1

 
CLA Contracts drawn up for signature. 
 
Unsuccessful applicants notified.   
 
 

From 23 Jan 2009 
 
 

Stage 8 Successful applicants to provide details of anything we 
require prior to the CLA Contract start date (e.g. 
telephone numbers, key contact details) 
 

From end Jan 
2009 
 
 

Stage 9 CLA Contract start date. 
 

1 April 2009 (or 
earlier if agreed) 
 

 

                                                 
1  The contract is currently in draft form and is provided at this stage to give applicants an indication of what it will 

look like when complete. The contract is not subject to negotiation, although you will see that certain sections can 
only be finalised once the successful applicants have been selected, e.g. hourly rates, certain annexes. Any 
questions and answers posted on our website during the Tender Process will not form part of the contract.   
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